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INFRASTRUCTURE

UTILITIES ' SITE«CIVIL CONTRACTOR

Utilities, Site & Civil Contractor Date: 11/15/2024
Paving e Utilities ® Excavation
2. Introduction Letter

J+M Infrastructure is a full-service utility - sitework and heavy civil contractor. Our key personnel that will be assigned
to this contract have a wide breath of experience in site and civil construction. As a company university work is our main area
of focus. We will have a dedicated project manager, estimator, and superintendent for this specific contract. We also have the
ability to mobilize multiple crews and additional field and office supervision if necessary. Jacob Beasley President will be the
acting project executive and project manager for this contract. Contract estimator will be assigned. Pete Copes, Operations
Director. Dreama Lutz, Assistant Project Manager. Bud Chorpenning, Site Superintendent.

Our approach is built on the foundation of our care for our client. Our goal is to make our client successful. We care
about the process in which the work is performed, the quality of the work, and the experience of our clients. Before we ever
arrive onsite, we plan for and give special attention to these key items: Safety, Security, Erosion & Sediment Controls. As work
proceeds, we monitor these items every day to ensure that no one is at risk and to avoid property or environmental damage.

Our team members are carefully selected with through background checks, multiple interviews and references. We
only take on team members with the highest level of integrity, professionalism, and competency. Our team members are
experienced and trained in working in university settings with active campuses. We take the zero-tolerance policy with anyone,
who might put safety or security at risk.

Our process is different. We take full control of our projects. Everything that happens is scheduled planned and
coordinated. We will have a full-time supervisor onsite to manage our team members and all subcontractors, vendors and
deliveries.

We make the projects convenient for our clients. We thoroughly plan and regularly communicate that plan to our
clients. This is handled by our fulltime project manager and our onsite superintendent.

Our invoicing process for this project will be simple. The summary of the invoice will be submitted on a standard AlA
Pay Application. There will be an attachment including the breakdown of the work performed on each specific project. Each
project will have its own invoice.

We are confident that we can provide the best value and service to VMI for this work. Our crews are experience in
every area of this work and in the university environment. We have the resources available for this contract to be completed
efficiently. We have successfully completed many similar projects with these identical scopes on our previous projects. We
understand that the quality and performance of this project is important to you and your team. Rest assured that we place this
same level of importance on this project. Please feel free to reach out to me on my cell number listed below if you have any
questions or would like to discuss further.

Sincerely.

Jacob Beasley

President

J+M Infrastructure LLC

Cell: 434-941-0092
JandMinfrastructure.com
JacobBeasley@jandminfrastructure.com
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Utilities, Site & Civil Contractor
Serving Central and Southwest Virginia

Jacob Beasley

Experience

s J+M Infrastructure, Lynchburg VA 2016 to present
Owner / President

« Branch Highways, Heavy Construction, Roanoke VA
Project Engineer (Performing PE and PM Duties on multiple projects) Dec. 2013 - Oct. 2017

¢ The Middlesex Corporation, Paving & Heavy Construction, Orlando FL Feb. 2012- Dec. 2013
Engineer (Assisted & Assumed Management of Muiti-Million Dollar Projects)

¢ Dale Beasley Construction Co. LLC, Site Development & Underground Utilities, Orlando FL

o Project Manager — Estimator (Salesman, Assisted in General Management & Planning) Aug. 2010 - Feb. 2012

o Pipe Foreman — Heavy Equipment Operator (Responsible for Performance of Crew & Small Jobsites) 2008 — Aug. 2010

o Leadman - Heavy Equipment Operator (Responsible for Work Performance of Individuals on the Crew) 2006- 2008

o Pipelayer — Heavy Equipment Operator (Constructed Utility Systems 2003 - 2006
Education

e University of Central Florida, Orlando FL, Bachelor of Science Civil Engineering August 2012
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UTILITIES-SITE-CIVIL CONTRACTOR

Utilities, Site & Civil Contractor
Serving Central and Southwest Virginia

Micheal Emmanuel

Experienra

¢ J+M Infrastructure, Lynchburg VA
Estimator ~ Project Manager

« RSB Landscaping, LLC Lynchburg VA
Senior Estimator - Project Administrator

¢ CLCInc, Forest, VA
Executive Supervisor — Project Manager

e EHCinc., Lynchburg, VA
President - Owner

« Jennings Works Inc., Forest VA
Project Manager

¢ Nemaha Landscape Construction, Lincoln, NE
Site Superintendent

Education

Aug. 2024 - Present

June 2014 - Aug. 2024

March 2013 — June 2014

March 2007 - March 2013

Nov. 2003 — March 2007

June 1996 — Nov. 2003

¢ Southeast Community College, Beatrice, NE — Associates Degree in Agricultural Business August 2012



UTILITIES-SITE-CIVIL CONTRACTOR

Utilities, Site & Civil Contractor
Serving Central and Southwest Virginia

Chris Surajbally
Experience

¢ J+M Infrastructure, Lynchburg VA March 2020 - Present
Site Superintendent

¢ HyPower Inc., Electrical & Utility Contractor Aug. 2018 to March 2020
Heavy Equipment Operator

e BKW Industries July 2018 - July 2018
Heavy Equipment Operator

¢ South Star Contracting & Equipment Rental Co. Limited 2017- 2018
Heavy Equipment Operator

o KJS Enterprises Company Limited 2009 - 2017
Heavy Equipment Operator

¢ Namalco 2007- 2009

Heavy Equipment Operator

Education

e Siparia Senior Secondary School
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UTILITIES-SITE-CIVIL CONTRACTOR

Utilities, Site & Civil Contractor
Serving Central and Southwest Virginia

Heidi Robinette

Experience
s J+MInt tructure, Lynchburg VA April 2022 - Present
Office Manager
¢ McLaughlin Inc. Lexington, VA 2019-2022
Store Manager
« Prisma Renewable Composites, Knoxville, TN 2018-2020
Office Manager
e Aqua-Chem, Inc. Knoxville, TN 2011-2016
Vice President of Organizational Development
o Human Resources Manager 2013-2014
o Administrative Services Manager 2012-2013
o Executive Assistant 2011-2012
¢ Administrative Assistant Il. Pfizer Pharmaceuticals, Inc. Bristol TN. 2009- 2011
+« Administration Manager. City of Raleigh. Raleigh NC. 2005-2007
¢ Contractor Licensing Manager. Sarasota County. Sarasota FL. 2002-2004
+ Office Manager. City of Lynchburg. Lynchburg VA. 2000-2002
Education

e Bachelor of Science in Business Administration/Management. Western Governors University, 2010



B. - ~ e Competencies:

1.) Clearing & Grubbing
- Land Clearing Services

- Tree Removals & Pruning

- Stump & Roots Grinding

- Shredding & Mulching

- Relocation of Exotic Species
- Debris Hauling & Disposal

il.; arthwork & Grading
- Mass Excavation

- Soil Mixing & Screenings

- Subgrade Stabilizations

- Aggregate Base Courses

- Rough & Fine Grading

- Installation of Building Pads

1i1.) Erosion Control & Stabilization
- Silt Fencing

- Inlet Protection

- Turbidity Barriers

- Geo-textile Fabrics

- Embankment Erosion

- Storm Water Pollution Control

iv.) Storm Drainage & Dry Retention
- Storm Culvert Crossing

- Storm Drainage Systems

- Precast Drainage Structures

- Box Culvert Installations

- Retention Pond Excavation

v.) Water, Sewer & Force Main Installations
- Water Mains & Services

- Sanitary Sewer & Laterals

- Force Mains & Lift Stations

- Fireline, Hydrants & Backflow

- Tapping & Connection Services

- Valves. Fittings & Restraints

vi.) Asphalt Pavement and Cutting & Patching
- New Pavement Construction

- Minor & Major Parking Lot Repairs

- Sealcoating, Patching & Restriping

- Subgrade & Base Course Installations

- Complete Pavement Demolition

- Traffic Signals & Loop Detectors

vii.) Signs & Striping Installations
- Roadway and Parking Lots

- MUTCD Approved Signage

- Painted & Thermo-Plastic Striping

- Reflective Pavement Markers

- MOT Barnicades, Signs & Lights

- Temporary Concrete Barriers



viil.) Debris Removal & Hauling

- Trash & Debris Hauling & Disposal

- Removal of Concrete & Asphalt

- Removal of Trees, Shrubs & Vegetation
- Removal of Guardrail. Fences & Posts

- Removal of Unsuitable Soil Materials

- FEMA Storm Clean-up Relief Services
- Building Demolition

- Utility Demolition

x1.) Concrete

- Sidewalks

-Curb & Gutter
-Pavement

-Stairs

-Foundation & Walls
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We also intend and are committed to provide extra care in the management and in providing
- " :quate maintenance of traffic, pedes in control, ingress/egress to buildings to insure safety to
the public and precautionary measures in place to protect all your capital infrastructure. It is also
our duty to present, propose, and provide our clients with the most effective and cost efficient
means of construction to execute our work with minimal impact and project delays. This has been
our level of standard and our specialty and line of work in the industry, and we have provided the
maintenance and the new construction on commercial developments and parking lot improvements
to include: ADA ramp upgrades, storm drainage and dry retention improvements, underground
utility installations, concrete hardscape installations, erosion control improvements, and earthwork
and grading improvements. Below is a list of core competencies and a list of projects that we have
executed successfully within budget and in a timely and efficient manner. Moreover, our company
and staff is committed to excellent customer relations and have been known to go the extra mile
to aid our customers with value engineering options, costs saving solutions, speedy deliver of
construction to meet certain milestones in the construction, and other changes and improvements
required by our clients.

A. Organizational "1art and Personnel Resumes:




n for Pravidina epyianc:
In general, most parking lot improvement jobs such as those found in shopping centers,
commercial developments, malls, as well as schools such as VMI often endure harsh cold and hot
climates found in this area of the country from the previous winter and summer seasons, and also
due to heavy traffic of cars, equipment and other commercial vehicles that can cause the pavement
and base to fail, even prematurely due to lack of proper maintenance and intrusion of elements like
rain and water. Moreover, the work required to do this type repairs often becomes a challenge to
novice and inexperienced contractors who are unaware how pavement, drainage, and water sealing
works together as a system and can cause further exposure or damage to the pavement and it’s
serviceability to our clients which can incur additional costs in the long run. On our part great
effort will be executed to foresee, find and present problems, come up with cost effective solutions,
and install the most suitable systems specified by designers to insure that your parking lots,
roadways, pedestrian walkways, utilities, and other infrastructure provide our clients with years of
serviceability. It is our commitment to apply these standards along with best industry practices
throughout the term of this contract.

4\ Wun

A" " 7" 7 s & Coordination:

The site superintendent, project foreman, will conduct daily safety meetings, trainings, and
overview of the work scheduled for each day to insure adequate competency, provide specific
instructions, address clarifications and unknowns, and provide instructions to the handling of
materials and equipment, and heighten the awareness of any hazards presents, vehicles and
pedestrian traffic, and surroundings. These meetings are to be conducted on site at the mobilization
yard at the commencement of each day or other determine location. We will also coordinate with
other contractors and trades present onsite and working within or in close proximity to our jobsite,
send notifications, and raise awareness as needed.

Byt - i ra—
Mobilization procedures, phases, and locations to transport materials and equipment (in/out) of
staging areas and school grounds, and the storage of all materials and equipment. First we are to
obtain permission for all staging areas needed to complete project along with the clearing, fencing
in, and removal of debris needed to provide proper storage and security to the site, the public and
school grounds. Next, we will determine the overall duration of all project activities required and
all the major scopes of work. Then, we will create a mobilization plan and diagram to monitor
progress of all activities and keep a log of all materials, equipment, tools, and other items being
handled daily. We will also log the daily us: : of all materials and equipment in/out of storage
si . and in/out of school grounds. Our objective and goal is to insure that we know the location
of all materials, personnel, and equipment at the beginning and end of each day again to insure the
security and safety of the public and school grounds. Furthermore, we will attempt to minimize
impact on traffic, and protection of roads and other structures on school grounds. Finally, during
close-out phase of construction we will demobilize excess materials and equipment that are no
longer needed, and clean up and restore site to normal or better conditions. Last but not least,
please note that if work site(s) are located more than 2 hours away from team members we will
provide lodging for crews to stay nearby and carry per-diem costs, and our equipment will be kept



and stored near to the jobsite(s), depending on the duration of the project and feasibility to obtain
storage. This way the project will have better continuity than having to travel great distances on a
daily basis to bring equipment back and forth.

C.) Work Plan & Methodology:

For the term of this contract and the duration thereof, we have provided a list of sequences and
project activities to take place before the execution of each scope of work takes place. This list is
to serve as a guideline and can be rearranged to insure the convenience, coordination, safety and
protection of site, public, equipment, and personnel prior to the execution of each scope of work.

1.) Staging & Mobilization:

Acquire and setup staging areas, establish access to site and routes. Create a list and log of
materials and equipment need for project. Mobilize materials and equipment as described in
(Section B.)

ii.) Fencing, Enclosures, Shoring, and Metal Plates:

Provide needed temporary fencing, box in enclosures and provide shoring at canopy walkways,
and metal plates at roadway and sidewalk openings to insure safety to public. Also, provide any
shoring or reshoring to protect all surrounding and neighboring buildings and structures (above
and below ground). Install any temporary fencing needed for staging areas, trees, off limit areas,
work zone areas, and as needed or required.

i11.) Erosion Coni :
We will provide silt tencing, turbidity barriers, inlet protection, site entrances pads, protection to
trees, and any erosion control and monitoring devices needed and required for project and as listed
on plans and specifications. We will also submit required erosion control and pollution prevention
plan, maintenance, and monitoring as required for duration of project. Finally, we will also replace
any erosion control components and devices in place that need to be repaired or replaced
throughout the duration of the project to insure our SWPPP plan is carried out.

iv.) MOT & Pedestrian Control:

We will locate all roads, walks ways, and ingress/egress to all buildings, and hauling routes of
materials and equipment. Next we will come up with safety plan to monitor and control flow of
pedestrian and vehicular traffic to the work zone areas, storage areas, off limit areas, neighboring
sites, pedestrian crossings, etc. Finally, insure we coordinate and monitor all materials and
equipment (in/out) of all work zone areas. Last but not least, we will install MUTCD approved
work zone signs, barricades, lights, message and arrow boards as needed and prior to the
commencement of all project activities.

v.) Detection of Existing Utilities:

We also will locate all existing utilities in work zone areas and neighboring areas. Call locate
services to come out and inspect, locate, and mark all utilities in bright paint colors non-washable
for each type of underground utility present, and then create a chart for each color with it’s
description. Next we will locate, mark and protect above ground or overhead wires, monuments,
signs, utilities, trees, buildings, etc. that needed to be marked, protected or removed. Finally we
will relay and coordinate with school’s PM findings and any problems encountered, or any
unknowns for clarifications.




vi.) Surveying & As-builts:

Atthet _ 1 "t ject the site is to be stakeout to provide all elevations, stationit
alignments, anc .+ .. coordinates that need to be identified and layout for each area, and marked
before earthwork and grading operations can take place. Also, surveying team to provide
alignments and elevations of all underground utility pipes that need to be stakeout and layout by
surveyor. As job progresses the utility crews and earthwork crews will provide daily/weekly
reports, on a routine basis, on the installation of all UG pipes and other structures inverts,
elevations, alignments, and N/E coordinates to be logged for exact location of each item and
structure. This criteria and these reports will be used as data used by the surveyor to come up with
as-builts that will be submitted to the city, governing agencies, and owners for review, approval
and for records. These as-builts to be signed and sealed with engineer’s stamped approval and
recorded.

""" © " " Testing & Q7'MA:

We will provide third party approved material testing consultant to inspect materials and determine
properties and provide quality control measures on all materials being delivered and installed
onsite. Any material not meeting specifications and testing parameters will be disapproved and
sent back and reorder to meet quality control requirements. All material deliveries will be logged
and labeled approved/not approved and reports from the materials testing company and tickets will
be submitted accordingly on daily/weekly/monthly basis as required by client’s project
management team. Material sampling and testing will be provided for other materials that maybe
used, substituted, or borrow sites as permitted, requested or approved by owners.

viii.) Demolition (Concrete / Asphalt / Structures):

Before the demolition of above ground (AG) and below ground (UG) structures, utilities, asphalt
pavement, and concrete driveways, sidewalks, curbs, and hardscapes we will locate and mark
items, structures, and utilities to be demolished, fence off work zone areas, shut off utility services
present, and cut and cap items as needed. We will also grout and abandoned UG structures and
pipes that need to be abandoned. All asphalt pavement and concrete surfaces will be saw-cut at all
edges to provide uniform and even edges and surfaces and at later time tie-in to new pavement and
concrete surfaces, and match existing grades and provide even transition of edges, matenals, and
surfaces according to specification. Once demolition operations are performed at the end of each
day we will close all open trenches and/or install temporary metal plates for protection overnight.
All demolished items will be either temporarily stockpile in designated areas or loaded and trucked
out by dump truck to be disposed at an approved disposal site. We will also provide owner’s rep
or jobsite PM with tickets of disposal of materials with name of disposal site(s), load number,
dates, and quantities of material that will be logged and put into a report and submitted
daily/weekly/monthly as required.

ix.) Clearing & Grubbing:

Identify all areas with shrubs, trees, and vegetation and concentration of each that need to be
cleared for the construction of new buildings, parking lots, roads, rights-of-way, utility dedications,
and new site amenities. Then we will determine what approach of removal, type of crews,
equipment, and machinery are needed for the felling, removal, shredding, stump grinding, root
removal, and transport. Disposal of all materials, loads, and quantities will be documented and
submitted in report to owner’s rep and PM.

x.) Topsoil Striping:




Once land clearing operations have been completed and before earthwork operations can begin the
top layer of vegetation needs to be removed to expose the soil or subgrade material below. The
amount or thicki s of tt_ striping can vary due to soil proj t . icoun [ Tl
also can be unsuitable materials and organics found on site that need to be removed before the
stabilization and compaction of subgrade materials can take place and before any added materials
can be placed. All these areas then will have to be backfilled with suitable materials to proposed
grade elevations before entire site can be balance, stabilized and compacted, and any base course
materials can be installed. Finally, some of these unsuitable materials (non-organic) can be re-used
for green areas or sodded areas, and property perimeter berms can be created (if allowed by
owners) to save trucking and disposal expenses and depending on material properties.

xi.) Earthwork & Grading:

Next once clearing of site and removal of all debris, and topsoil striping operations have taken
place as described above. Then each area will be identified, marked, labeled properly on a clean
set of plans to reference all substructure, subgrades, elevations, layout areas, arrange logistics, plan
coordination, and begin work. Next surveyor to stake out all marked areas to be cut/fill/balance,
to subgrade levels and for stabilization. The surveyors also to provide existing/proposed
elevations, direction of drainage flow, and alignments for pavement, curbs, sidewalks, drainage
pipe, catch basin structures, etc. Once earthwork operations take place and site is backfilled,
balanced, and stabilized to proper subgrade levels, we will determine the amount of sub base
quantities need to be imported to site.

xii.) Asphalt Pavement C~~ses:

Once all site has been cleared, unsuitable materials have been removed, subgrades have been
stabilized and compacted, all earthwork operations have taken place to backfill and balance site,
and all base course material are in place and tested, we will then proceed to the installation of the
asphalt pavement. All design mixes will be submitted to owner rep at the beginning of project to
provide adequate time for review and approval. All subbase surfaces will be prepared to receive a
tack coat layer to adhere to all new asphalt pavement layers. Asphalt pavement can be installed in
lifts or layers both at the beginning and end of the project, this is the customer’s option. Existing
pavement repair work can consist of isolated pot hole repairs, or sections, speed bumps, or the
complete demolition and reinstallation of asphalt pavement to be perform either by milling and
resurfacing operations, or complete obliteration and reinstallation of pavement.

xiii.) Concrete Driveways, Sidewalks and Curbs:

After all subbase materials have been placed and compacted we will layout, mark, and staked
locations of concrete sidewalks, driveways, and curbs. Metal or wooden stakes and wooden or
metal forms will be installed in place and leveled to required elevations. Then the form installation
will be inspected and then a layer of backfill material will be installed to subgrade elevations. We
will t 1 proceed welded wire mesh, and need reinforcing bars, and/or drilling and epoxy to
adjacent slabs, curbs and structurr We will also install any construction joints and expansion
boards requi | at this stage. Once all reinforcing is in place the forms and reinforcing are
inspected, then we proceed to order concrete to pour formed areas. Note all the design mixes and
reinforcing will be submitted to owner rep at the beginning of project to provide adequate time for
review and approval. Next once concrete materials have been ordered and scheduled for delivery
will pour and finish all cast-in-place sidewalks, driveway, and curbs. A broom finish or required
finish will performed at the end of pouring session and before concrete dries. Finally, once forms
are removed and concrete is dry, we will saw cut and tool joints needed.




ivx.) Underground Utility Installations:

All new pipe alignments will be surveyed and marked out before installation to determine
alignment, stationing, and NE coordinates. At the begging of project will provide owner rep data
sheets of all pipe materials, fittings, valves, restraints etc. for adequate review and approval and
then once approved we will inspect all delivered materials to meet specifications. Then as
installation of DIP/PVC pipe materials, fittings, valves and restraints takes place we will insure all
installations are in accordance to manufacture AWWA and ASTM requirements. During the
excavation and installation of pipes and fittings we will provide all necessary shoring and trench
boxes needed for protection of sloped, materials, personnel, and nearby structures. Any anticipate
depths of excavation exceeding 4 FT depth as required for gravity sewer installations and repairs
and installation of structures, we will take extra precaution and provide adequate dewatering, and
adequate trench boxes and shoring for protection of all personnel, materials, equipment, and
adjacent buildings and structures, and to reduce liability. We will also address any underground
utility conflicts and provide all needed horizontal and vertical alignment deflections, according to
engineer’s recommendations. All new lines will be tapped, tie-in, cut & capped, and/or grouted
and abandoned as required and connected into existing mains and services present on site.
Identification tape will be installed after the installation of all new pipes to insure proper detection
and location is provided. Metal plates can be installed if needed at the end of each work day to
insure the safety of pedestrians and vehicles takes place.

D.) Subcontractors:

The exact subcontractors and vendors cannot be determined until the scope of work is defined
for each project. We typically self-perform all of our work except for site concrete, asphalt
paving, and pavement markings.

E.) Pricing Terms, Warranti~= and Bonds:

As projects are released, we will price in accordance with the current market conditions with
equivalent terms. Warranty will be in accordance with this solicitation. We are bonded and are
willing and able to provide performance and payment bonds upon request.

Lol o

icial Stability and Geographic ™ )cation:

J+M is financially stable and has been profitable each year since its inception. We have no
outstanding debts and are fully bonded. Our home office is based in downtown Lynchburg, VA.
VML
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1ne purpose of this Request foi  alifications (R™ " is to solicit qualifications to establish contracts through
competitive negotiations for on-demand construction services by Virginia Military institute, an agency of the
Commonwealth of Virginia.

AAII—-—A .~ -

ine initial term of this contract is from date of award through 31 December 2025, or as negotiated and shall
include an option to renew for three (3) one-year terms. The Institute does not guarantee any exactvolume
of work to the successful firms as future projects subject to this contract’s purpose is not quantifiable.

T T3ROUNTT

Virginia Military Institute shall setect multiple Construction Firms/Contractors to provide construction services
on an “as needed” basis for future, yet to be determined construction, renovation, repair and/or improvement
projects, which will be identified by the Virginia Military Institute Physical Plant, Construction Office, Institute
Planning and Procurement Services.

The desired outcome is to have a pre-qualified group of Licensed Class A general contractors, to include single
trade construction companies, to submit written bids on an “as needed” basis for specific projects. No single
project will exceed $500,000.00. Projects may include, but are not limited to, roofing, plumbing, painting, HVAC
work, electrical work, carpentry, masonry, concrete, site work or similar interior or exterior building alteration
or renovation work.

During the contract period, the contractor will be issued informal solicitations to evaluate and respond with
written bids after which the Institute will evaluate the bids and compare them to the Institute’s own cost of
providing similar construction thus completing a make/buy comparison. The intended purpose of the estimate
and design comparison is to ensure that the Institute utilizes the most cost-efficient construction services
available. Contractors will be guided in submitting bids and project completion schedules from outline
specifications as available in accordance with the Commonwealth of Virginia’s recognized codes and standards.

SMALL, WOMAN-OWNED AND MINORITY (SWaM} PARTICIPATION

It is the policy of the Commonwealth of Virginia and Virginia Military Institute to contribute to the
establishment, preservation, and strengthening of small businesses and businesses owned by women and
minorities and to encourage their participation in State procurement activities. To that end, VMI is fully
committed to achieving the standards set forth in the Governor’s Executive Order and expectsits partners to
support a goal of no less than 42% spend with SWaM certified vendors. Preference will be given during
evaluation to those business entities that are current SWaM certified. Information regarding certification
can be obtained at www.SBSD.virginia.gov.

This RFP is a set-aside for SWaM-certified vendors.

EVA BUSINESS-TO-GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM:

The eVA Internet electronic procurement solution streamlines and automates government purchasing
activities within the Commonweaith of Virginia. Virginia Military Institute, and all other state agencies and
institutions, have been directed by the Governor to maximize the use of this system in the procurement of
goods and services. Therefore, your firm is required to register as a trading partner within the eVA system in
order to participate in this solicitation. No proposals will be accepted from firms not registered in the eVA
system.

Registration in the eVA system is accomplished on-line and it is your responsibility to provide the necessary
information. Please visit the eVA website portal at http://www.eva.virginia.gov/register/vendorreg htm and
register with both eVA and Ariba. This process must be completed before Virginia Military Institute can issue

4




Vi

Vil

a Purchase Order or contract. If your firm conducts business from multiple geographic locations, please
include these locations in your initial registration.

For registration and technical assistance, reference the eVA website at: VACustomerCare@dgs Virginia.gov,
or call 866-289-7367 or 804-371-2525.

VASCUPP Expande * 1= ot
CONTRACT PARTICIPATION: unaer tne authorlty of the Code of Virginia 2.2-4304 it is the intent of this

solicitation and resulting contract(s) to allow for cooperative procurement. Accordingly, any public
body,public or private health or educational institutions or lead-issuing institution’s affiliated corporations
may access any resulting contract if authorized by the contractor.

Participation in this cooperative procurement is strictly voluntary. The resulting contract(s) will be extended
to the public bodies indicated above to purchase at contract prices in accordance with contract terms. The
Contractor shall notify the lead-issuing institution in writing of any such institutions accessing the contract.
No modification of this contract or execution of a separate contract is required to participate. The Contractor
will provide semi-annual usage reports for all entities accessing the Contract. Participating entities shall place
their own orders directly with the Contractor(s) and shall fully and independently administer their use of the
contract(s) to include contractual disputes, invoicing and payments without direct administration from the
lead-issuing institution. Virginia Military Institute shall not be held liable for any costs or damages incurred
by any other participating public body as a result of any authorization by the Contractor to extend the
contract. It is understood and agreed that Virginia Military Institute is not responsible for the acts or
omissions of any entity and will not be considered in default of the contract no matter the circumstances.

Use of this contract(s) does not preclude any participating entity from using other contracts or competitive
processes as the need may be.

STATEN"""IT OF NEEDS:

A “-neral

The contractor shall supply general construction and repair services consisting of new construction,
renovations, repairs and/or improvements to existing facilities and/or grounds. Types of future projects
include, but are not limited to, renovations to classrooms, general office areas, research laboratory areas,
computer classrooms, barracks, athletic facilities, grounds, utilities, and the miscellaneous types of
renovation and repair projects on the institute’s facilities and grounds, including any of its leased properties.
The services shall be provided in a competent manner to maintain the quality of educational services, student
activities, and business operations performed by the Institute and minimize the interruption of such services.
The contractor shall provide services as guided by the Institute’s plans and specifications, as available and
applicable codes and standards governing construction and repair work applicable in the Commonwealth of
Virginia. At its option, the Institute may require the contractor to furnish Commonwealth of Virginia Standard
Performance and Labor and Material Payment Bonds for some projects. Bid bonds will not be required for
any projects issued under this contract.

B. Pri-- "roposal An~ ~ ‘ure_Awards

Virginia Military Institute will periodically request bids from the pre-qualified contractors for general
construction, renovations, repairs, and/or improvements projects. Projects will fall within the range of
$50,000 to $500,000 in cost.

Contractors will be requested to submit bids based on the following method:
1. Fixed Price (FP)

For projects that fall within the range of $50,000 to $500,000 in cost, Contractors will be requested
to submit competitive bids based on a Fixed Price (FP). This type of bid is the most commonly used
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when the scope of work is well defined. The Contractor shall include all of its costs necessary to
complete the construction project when submitting a Fixed Price. Awards based on Fixed Price are
typically made to the contractor based on the lowest bid price that meets specifications.
Contractors are not required to submit a bid for all projects; however, all contractors will receive an
Invitation for Bid for each project estimated to exceed $50,000.

The Institute reserves the right to complete any project with its own forces/contract or cancel procurement
at any time.

The Institute further reserves the right to terminate any on-demand contract if a contractor does not submit
a bid on any projects over a one-year period or if a contractor consistently fails to meet established or agreed

upon completion dates.

C. Contractor Requirements:

1. The contractor shall be licensed by the Commonwealth of Virginia State Board of Contractors as a Class A
Contractor.

2. The contractor shall provide high quality construction and repair services equal to or better than industry
standards. This includes prompt response to requests for services and completion of projects in a timely
fashion once guidelines and timetables are established by the Institute. The Institute will inspect work in
progress periodically for adherence to Commonwealth of Virginia recognized codes and quality
workmanship.

3. The contractor shall provide construction to meet the needs of the Institute with minimum disruption to
the educational, operational and research mission of the Institute. The contractor shall plan their work with
the understanding that the established Institute regular work hours vary within the timeframe of 7:00 AM to
5:00 PM, Monday through Friday, except holidays observed by the Institute .

4. The contractor shall provide sufficient representation in the Rockbridge County area to adequately meet
the Institute’s needs. The contractor’s representative shall be responsible for working with various Institute
departments and shall be required to provide assistance, expedite work, correct deficiencies and handle
many other miscellaneous problems which may occur during work-in-progress.

5. The contractor shall provide a competent, well-trained and experienced staff that exhibits professionalism
and service excellence. The contractor shall provide on-site supervision of all trades at all times that the work
is in progress. This on-site supervision shall be empowered to act on behalf of the contractor.

6. All employees of the contractor and subcontractors shall wear uniforms or other appropriate Institute
approved attire at all times to designate their affiliation with the contractor.

7. The contractor shall be required to work under the same conditions as does the Institute’s Physical Plant
and Construction personnel. This includes adhering to the Commonwealth of Virginia safety codes and
standards, and scheduling work around the Institute’s special events and holidays.

8. On many projects, documents may be limited. Under these circumstances, the guality of materials and
workmanship shall be in conformance with the high-quality standards established by the Institute and the
total scope of work would be that which could be reasonably implied and inferred from the documents.

9. The contractor shall be required to provide a detailed plan of operation on future projects to demonstrate
to the Institute how the contractor plans to accomplish the projects. This shall include all facets of the project
including, but not limited to; personnel to be allocated to the project, inspection review by the Contractor,
provisions for warranty and maintenance integrity, a schedule showing steps from start to finish of stages of
project work, follow-up work etc. This plan may be compared to the plans of the Institute to make an analysis
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of the strengths and weakness of each plan enabling the Institute to determine if the Institute will complete
the work by utilizing the Institute’s resources or seeking the
Contractor’s resources.

10. The contractor’s work force and the work force of its subcontractors shall be staffed with licensed
journeymen in all trades with demonstrated experience in their respective fields of work.

11. The contractor shall work with the Institute according to construction documents provided to the
contractor by the Institute. The contractor shall make site visits and schedule meetings to get clarifications
of the scope of work on the projects. The contractor shall provide a bi-monthly status report of all active,
pending, and closed projects. This report, at a minimum, shall provide the Institute’s assigned project
number, descriptive title, current working estimate, start date, estimated/actual completion dates, percent
complete, and remark field.

12. Alf construction furnished in fulfilli  any project shall be of the highest quality as measured by the
highest standards or grade of the particular trade(s) involved, except where a lower standard or grade is
defined in the Institute’s contract documents or instructions.

13. In the event that the contractor desires to subcontract some part of their work, the contractor shall
furnish the Institute the names, qualifications and experience of its proposed subcontracts before beginning
work on any awarded project. This information will assist the Institute in establishing what traces and
portions of the work are to be performed under the Work Order. Contractor shall also submit all emergency
contact phone/pager/cell phone numbers of the contractor and subcontractor. The contractor shall be
responsible for completely supervising and directing the work under the contract and all subcontractors, that
it may utilize, using its best skill and attention. The Institute reserves the right to reject any subcontractor
proposed to complete the work or a portion of the work.

D. Procedure:

1. All contractors selected as a result of this solicitation will receive an Invitation for Bid for all projects
estimated to cost over $50,000. If the bid contains a provision for a pre-bid conference, the contractor should
attend and carefully examine the site of the proposed work to acquire a full understanding of the nature and
scope of the project to be accomplished.

2. The contractor shall deliver to the Institute, a written bid of the cost to complete the project and identify
any long lead materials items. The Institute’s designated representative will review the contractor’s bid and,
if the bid is acceptable, initiate purchase procedures. Up to 30-days should be allowed for bid review and
obtaining internal approval by the Institute. The Institute reserves the right to reject all bids for any given
construction project should the Institute deem the bids not to be fair andreasonable.

3. In preparing bids, the contractor may choose to rely on personal inspection and/or contact Physical Plant
to obtain access to existing building drawings. The Institute will have the right to furnish any or all materials
to the contractor for any given project and invoice the contractor accordingly. It shall remain the
Contractor’s responsibility to field verify all measurements and construction conditions prior to submitting
any bid.

4. Upon approval of a bid by the Institute, a Purchase Order will be issued as authority to proceed with the
work. The Purchase Order will incorporate the contractor’s bid and the agreed upon starting and completion
dates. The contractor shall undertake no work until a written Purchase Order has been received from Virginia
Military Institute. All work shall be completed within the time set forth in the Purchase Order.

5. The contractor shall perform no work that would result in exceeding the dollar limitation of the Purchase
Order without first having obtained written approval from the Institute.

6. If project documents are developed for specific projects, the contractor will be given up to five (5) sets of
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construction documents at no charge. All sets of documents required by the contractor for its use or for use
of any of its subcontractors and suppliers or for other use, in excess of the number of sets stated above, will
be furnished to the contractor at cost. Construction documents will be issued in full sets only.

7. The Institute seeks to provide high-quality facilities and grounds for its customers. To that end, the Director
of Physical Plant or Designee will monitor complaints received from various Institute departments and
personnel and will follow-up with the users to assess satisfaction. In addition to other remedies at its disposal
and if a contractor consistently fails to provide high quality construction and/or fails to respond promptly
and fully to complaints, the Institute may, in its sole discretion, elect not to solicit or accept bids from this
contractor for the next on-demand construction project.

E. _l lee AL N

B
1. The contractor shall be responsible for repairing or replacing any work damaged by its operations within
ten (10) days after notification by the Institute, unless delayed by availability of materials.

2. ltistheresponsibility of the contractor to report to the Institute, in the original bid, any damage found prior
to beginning any work at the site.

3. The contractor shall not operate or disturb the setting of any valves, switches or electrical equipment on
the service lines to the building except by proper previous arrangement with and in the presence of an
authorized representative of the Institute. The contractor shall give ample advance notice of the need for
cut-off or adjustments that will be scheduled at the convenience of the Institute.

4. All work shall be coordinated and scheduled with the Institute to minimize disruption of operations.

5. Access for work in restricted areas requires a 48-hour minimum notice to the Institute. Work in these areas
may require escort.

6. Unless noted otherwise in the project contract documents, existing sanitary facilities, electricity and water
may be used by the contractor as directed by the Institute to the extent of available services and that use of
such service does not disrupt any event or services that the Institute provides to employees, cadets, and the
public.

7. All projects shall be performed in a manner that shall not adversely affect the integrity of a building’s
structural, mechanical, electrical, fire protection and life safety systems or any other building systems or
utilities that may overload or render useless any portion of the building without first seeking approval by the
Institute’s representative. Utilities shutdowns must be coordinated in advance. The contractor shall be
responsible for coordinating utilities shutdowns with the Institute’s designated representative.

8. Where materials and equipment must be stored, and are of value or attractive for theft, the contractor
shall provide a secure lockup. The contractor shall enforce discipline in connection with the installation and
release of material to minimize the opportunity for theft and vandalism. Any theft or vandalism shall be
reported to the Virginia Military Institute Police Department for investigation.

9. The contractor shall:

a. Perform its work in such a manner as to minimize interruptions or interfere with the operation of any
existing activity on the premises or with the work of any contractor,

b. Store apparatus, materials, supplies, and equipment in such orderly fashion at the site of the work as
will not unduly interfere with the progress of its work or the work of the Institute.

c. Place upon the work or any part thereof only such loads as are consistent with the safety of that
portion of the work.



d. Inaccordance with applicable codes, provide proper ventilation and dust control so not to endanger
building occupants or contract workers.

10. The contractor expressly undertakes, to effect all cutting, filling or patching of its work required to make
the same conform to the drawings and specifications, and except with the consent of the Institute, not to
cut or otherwise alter the work of any other contractor. The contractor shall not damage or endanger any
portion of the work or premises, including existing improvements, unless called for by the contract.

11. The contractor expressly undertakes, either directly or through its subcontractor(s), to clean up daily all
refuse, rubbish, scrap materials and debris caused by its operation, to the end that at alf times the site of the
work shall present a neat, orderly and competent appearance. No such refuse, rubbish, scrap material and
debris shall be left within the completed work nor buried on the building site, but shall be removed from the
site and properly disposed of in a licensed landfill or otherwise as required by law. The contractor shall present
evidence (such as delivered weight tickets) to the Institute as confirmation that all refuse, rubbish, scrap
materials and debris are hauled to a recycling site as opposed to disposal via a landfill.

12. The contractor expressly undertakes, either directly or through its subcontractor{s), before final
payment, to remove all surplus material, false work, temporary structures, including foundations thereof,
plants of any description and debris of every nature resulting from its operations and to put the site in a neat,
orderly condition; to thoroughly clean and leave reasonable dust free all finished surfaces including alt
equipment, piping, etc. on the interior of all buildings included in the contract; and to thoroughly clean all
glass installed under the contract including the removal of all paint and mortar splatters and other
defacements. If a contractor fails to clean up at the completion of the work, the Institute may do so and
charge for costs thereof to the contractor.

13. During and at completion of the work, the contractor shall prevent site soil erosion, the runoff of silt
and/or debris carrying water from the site, and the blowing of debris off the site in accordance with the
applicable requirements and standards of the Virginia Erosion and Sediment Control Handbook, latest
edition, and of the project documents.

F.fommss™ ° lins 77 Df Work:

1. The contractor shall notify the designated Project Manager from the Institute’s Physical Plant prior to
commencement of work to arrange for all rough-in and final inspections. Any omission or failure on the part
of the Project Manager to disapprove or reject inferior or defective work or materials shall not be construed
to be a final acceptance of any such work or material. If any defective work or materials are found during
inspection the contractor shall remove or repair, at its own expense, such defective work or rejected material
and shall rebuild and/or replace same without extra charge within ten (10) days of being notified in v ==~ g of
disapproval by the Institute. If any such work shall be covered up without approval or consent, it must, if
required by the Institute, its representative or other proper authorities, be uncovered for examination at
contractor’s expense.

2. The Institute, its specified agents, any public authority and their representative shall at all times have
access to the work, whenever it is in preparation or progress. The contractor shall provide safe facilities for
such access and inspection.

G. Superintendence By Contractor:

1. The contractor shall be responsible for all construction means, methods, sequences and procedures, for
coordinating all portions of the work under the contract except where otherwise specified in the contract
documents, and for all safety and worker health programs and practices.

2. The contractor shall, at all times, enforce strict discipline and good order among the workers on the
project, and shall not employ on the work any unfit person or anyone not skilled in the work assigned to
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him/her or anyone who will not work in harmony with those employed by the contractor, the subcontractors,
the Institute or the Institute’s separate contractors and theirsubcontractors.

3. The Institute may require the contractor to remove from the worksite any employee the {nstitute deems
to be incompetent, careless, not working in harmony with others on the site or otherwise objectionable.

H. )™ ST alsAr T xmar U
1. The contractor warrants that, unless otherwise specified, all materials and equipment incorporated in the
work under the contract shall be new, free of defects and in accordance with the contract documents for a
period of one year. The contractor further warrants that workmanship shall be of the highest quality and in
accordance with contract documents and shall be performed by persons qualified and licensed in their
respective trades. Work not conforming to these warranties shall be considered defective. This warranty of
materials and workmanship is separate and independent from and in addition to any other guarantees in
this contract.

2. Roofing Warranties:

a. The contractor shall submit a written guarantee in which it agrees to maintain the entire roof system(s) in
a completely water tight condition at no cost to the Institute for two (2) years from date of final acceptance;
except the water tightness guarantee shall not be enforced when the contractor can prove water damage
was caused by the Institute.

b. The contractor shall guarantee its materials and workmanship associated with the roofing, flashings, and
sheet metal work incidental to the work against defect due to faulty materials or workmanship for a period
of two (2) years from the date of completion of such work.

c. The Institute, from the date of acceptance of the roofing project, will maintain the roof in accordance
with the manufacturer’'s written requirements to avoid damage to the roof surface by any parties under its
-~ntrol working or walking on the roof. The Institute recognizes its responsibility to inspect the roof semi-
annually.

d. The contractor shall furnish, as a minimum, a roofing manufacturer’s standard 20-year
warranty/guarantee and manufacturer’s additional 10-year material warranty. Authorized agents of the
contractor and the Institute shall execute the guarantee form.

LF ¢ 777 s Anc "

1. The contractor expressly undertakes both directly and through its subcontractors, to take every precaution
at all times for the protection of persons and property that may come on the building site or be affected by
the contractor’s operation in connection with the work.

2. The contractor shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the work.

3. The contractor shall continuously maintain adequate protection of all work from damage and shall protect
the Institute’s property from injury or loss arising in connection with this contract. The contractor shal ke
good on any such damage, injury or loss, except such as may be directly due to errors in the contract
documents or caused by agents or employees of the Institute. The contractor shall adequately protect
adjacent property to prevent any damage to it or loss of use and enjoyment by the Institute. The contractor
shall provide and maintain all passageways, guard fences, lights and other facilities for protection required by
public authority, local conditions, any of the contract documents or erected for the fulfillment of its
obligation for the protection of persons and property.
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4. Any damage, including damage to finished surfaces, resulting from the performance of the contract shall
be repaired to the Institute’s satisfaction at the contractor’s expense.

J. Standard ~" “on¢- -t

...e contractor shall be responsible for controlling employee conduct, for assuring that its employees are not
boisterous or rude, and assuring that they are not engaging in any destructive or criminal activity. The
contractor is also responsible for insuring that its employees do not disturb papers on desks, or open desk
drawers, cabinets or briefcases, or use the Institute phones, and the like, except as authorized. Successful
contractors receiving an award from this solicitation will be required to sign VMI’s Standards of Conduct

policy.

K A== -—-ements:

1. Parking Policy: All contractor vehicles parked on the Institute post must display a parking permit.
Contractors shall note that vehicles parked on the Post without a parking pass or permit are subject to
ticketing and fines. For overnight parking, the contractor’'s company owned vehicles may use the parking lot
at the Physical Plant. Privately owned vehicles (POV) may park at the location. No overnight (24 hours}
parking is allowed on Post. If parking POV’s on Post, VMI Police will identify which lot the POV shall park.

2. Sidewalk Palicy: Sidewalk access to land-locked buildings is only allowed along designated routes. Vehicle
pull-offs are designed at land-locked building sites to move parked vehicles off sidewalks (but not onto turf).
Parking an unattended vehicle on a sidewalk is strictly prohibited by State Law and shall be subject to fines.
The vehicle operator shall be made aware that extreme caution shall be used to operate the vehicle in a way
that will not be a hazard or hindrance to pedestrians using the sidewalk. The contractor shall be responsible
for any damage to the turf and anything that is located adjacent to the sidewalk. Any vehicle parked illegalty
on a sidewalk shall be subject to ticketing, fines and towing ifnecessary.

3. Utilities: The Institute will provide water and electricity as necessary for the performance of this work. The
contractor shall supply all connections to utilities, such as hoses, cords, etc. The contractor may need to
provide water and electricity for projects where such utilities are notavailable.

4. Asbestos: The contractor is hired by the Institute to perform work in buildings where asbestos containing
materials (ACM) may be located. The contractor will be informed by the Institute Project Manager of the
location of suspect and known ACM in the work area(s) to which the contractor is assigned. The contractor
shall under no circumstances damage or disturb suspect or known ACM'’s unless the contractor has been
specially retained to perform this work as a part of the contract and is legally qualified to perform this work.
The contractor shall provide its employees with asbestos awareness and other training or activities required
by 29 CFR 1926.1101 for the safe performance of their work. Prior to commencement of work, the contractor
shall submit to the Institute, for review and approval, his written work practices, precautions, procedures,
and engineering controls to be used during work that may disturb ACM. Work shall not proceed until the
proposed work practices have been approved by the Institute.

5. Lead: The contractor is contracted by the Institute to perform work in buildings where lead-containing
materials (LCM) such as lead-based paint may be located. Work performed under this contract may impact
these lead materials (for example, during building renovations), but does not include lead abatement or de-
leading operations. The contractor will be informed by the Institute project coordinator/manager of the
location of suspect and known lead containing materials in the work area(s) to which the contractor is
assigned. The contractor shall provide all training and equipment required by 29 CFR 1926.62 for the safe
performance of the work. The contractor may not perform de-leading or lead abatement unless the
contractor holds a valid Virginia Lead Contractor License and has been specifically retained to perform this
work as a part of the contract. Prior to commencement of this work the contractor shall submit to the
Institute, for review and approval, all its written work practices, precautions, procedures, and engineering
controls to be used during work that may disturb LCM. Work shall not proceed until the proposed work
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practices have been approved by the Institute.

6. Duty to Protect Property: The contractor shall continuously maintain adequate protection of all its work
from damage and shall protect all other property from damage, injury, or loss arising in connection with the
work. The contractor shall make good any such damage, injury, or loss except such as may be directly the
result of errors in the contract documents or such as shall be caused directly by thelnstitute.

7. Safety Precautions: The contractor shall comply with the rules and regulations of Virginia Department of
Labor and Industry (VDL!) and the Occupational Safety and Health Administration (OSHA). The contractor
alone shall be responsible for the safety, efficiency and adequacy of its plant, appliances, and methaods, and
for any damage, which may result from their improper construction, maintenance or operation. The
contractor shall erect and properly maintain at all times, as required by the conditions and progress of the
work, proper safeguards for the protection of workers and the public and shall post danger warnings against
any hazards created by the construction operations. The contractor shall designate a responsible member of
its organization on the work whose duty shall be the prevention of accidents. In the absence of notice to the
contrary, filed with the Institute in writing with copy to VMI Physical Plant, this person shall be the
superintendent of the contractor.

8. Existing Utilities: The contractor shall verify with the Institute’s representative that the location of existing
underground utilities in the area of work has been performed. If utilities are to remain in place, the contractor
shall provide adequate means of protection during earthwork operations. Should uncharted or incorrectly
charted piping or other utilities be encountered during excavation, consult the |nstitute immediately for
directions. The contractor shall cooperate with the Institute and utility companies in keeping respectable
services and facilities in operation. The contractor shall be responsible for contacting the Virginia Utility
Protection Service BEFORE beginning any work.

9. Key Control:

a. No person shall knowingly possess an unauthorized key to property owned by the Institute.
Physical Plant’s Lock Shop is the only authorized vendor for Institute key requests.

b. All keys remain the property of the Institute. Keys, which are no longer needed, must be returned
to the Lock Shop.

c. Stolen or lost keys must be reported immediately to the VMI Police Department and the Lock
Shop.

d. The instaliation, changing or removal of locks shall be performed only by the contractor or an
authorized Lock Shop designate.

e. Unauthorized locks are prohibited on doors and if found will be removed and discarded. Any
damage or repairs necessitated by the removal of unauthorized locks will be the responsibility of the
contractor found in violation of this section.

f. Keys should at no time be left unattended (hanging in a door lock, lying on a desk, etc.).

g. Each contractor will be responsible for developing and enforcing a key return policy. Ali
contractors must surrender all Institute keys issued to them upon termination or completion of
project.

h. Keys are not to be transferred from their assigned carrier to another without proper
documentation.

i. The contractor shall be responsible for the total cost of keys requested and for work done to re-
secure an area whenever a key is lost or stolen.

j. The contractor shall return any existing hardware removed from a project to the Lock Shop.
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k.Noa outsit >fthe project scope will be accessed by the contractor for an individual without
the approval of the Institute’s Representative designated respansible for the area. Designate will
be responsible for verifying authority and identity of the individual requestingaccess.

VIIl. PROPOSAL PREPARATION AND ¢ lnYH:mnu.

A. GENERAL INSTRUCTIONS:

To ensure timely and adequate consideration of your proposal, offerors are to limit all contact, whether verbal or
writ |, pertaining to this RFP to the Virginia Military Institute Procurement Services and the Buyer of Record for
the duration of this Proposal process. Only questions submitted on the Understanding of Requirements Form
{attachment D) will be addressed in the form of an addendum.

1. RFP Electronic Response
In order to be considered, Offerors must submit a complete electronic response to this RFP utilizing the

eVA procurement portal.

a. All proposals must be uploaded to the eVA portal prior to the RFP closing date and time.
Proposals that are not submitted timely shall not be accepted by the Procurement Officer.

b. Ownership of all data, materials and documentation originated and prepared for the State
pursuant to the RFP shall belong exclusively to the State and be subject to pubilic inspection in
accordance with the Virginia Freedom of Information Act. Trade secrets or proprietary
information submitted by the offeror shall not be subject to public disclosure under the
Virginia Freedom of Information Act; however, the offeror must invoke the protection of
Section 2.2-4342F of the Code of Virginia, in writing, either before or at the time the data is
submitted. The written notice must specifically identify the data or materials to be protected
and state the reasons why protection is necessary. The proprietary or trade secret materials
submitted must be identified by some distinct method such as highlighting or underlining and
must indicate only the specific words, figures, or paragraphs that constitute trade secret or
proprietary information. The classification of an entire proposal document, line item prices
and/or total proposal prices as proprietary or trade secrets is not acceptable and will result in
rejection and return of the proposal.

C. Proposals should be prepared simply and economically providing a straightforward,
concise description of capabilities to satisfy the requirements of the RFP. Emphasis shouid
be on completeness and clarity of content.

d. Proposals should be organized in the order in which the requirements are presented in
the RFP. All pages of the proposal should be numbered. Each paragraph in the proposal
should reference the paragraph number of the corresponding section of the RFP. It is also
helpful to cite the paragraph number, subletter, and repeat the text of the requirement as
it appears in the RFP. If a response covers more than one page, the paragraph number
and subletter should be repeated at the top of the next page. The proposal should
contain a table of contents which cross references the RFP requirements. Information
which the offeror desires to present that does not fall within any of the requirements of
the RFP should be inserted at an appropriate place or be attached at the end of the
proposal and designated as additional material. Proposals that are not organized in this
manner risk elimination from consideration if the evaluators are unable to find where the
RFP reguirements are specifically addressed.

2. Proposals shall be signed by an authorized representative of the Offeror. All information requested must
be submitted. Failure to submit all information requested may result in the Institute requiring prompt
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submission of missing information and/or giving a lowered evaluation of the proposal. Proposals which
are substantially incomplete or lack key information may be rejected by the Institute. Mandatory
requirements are those required by law or regulation or are such that they cannot be waived and are
not subject to negotiation.

All proposals shall be received electronically no later than the Closing Date and Time shown on the cover
page of this Request for Proposal. Any Proposal received after the specified date and time shall not be
considered.

As used in this RFP, the terms “must”, “shall”, “should” and “may” identify the criticality of requirements.
“Must” and “shall” identify requirements whose absence will have a major negative impact on the suitability
of the proposed solution. items labeled as “should” or “may” are highly desirable, although their absence will
not have a large impact and would be useful, but are not necessary. Depending on the overall response to
the RFP, some individual “must” and “shall” items may not be fully satisfied, but it is the intent to satisfy
most, if not all, “must” and “shall” requirements. The inability of an offeror to satisfy a “must” or “shall”
requirement does not automatically remove that offeror from consideration; however, it may seriously affect
the overall rating of the offeror’sproposal.

Oral Presentation: Offerors who submit a proposal in response to this RFP maybe required to give an
oral presentation of their proposal to the Institute. This provides an opportunity for the Offeror to clarify
or elaborate on the proposal. The Issuing State agency will schedule to time and location of these
presentations. Oral presentations are an option of the Institute and may or may not be conducted.
Offerors should ensure that written proposals are complete.

Specific Reguirements

Proposals should be as thorough and detailed as possible so that the Institute may properly evaluate your
capabilities to provide the required services. Offerors are required to submit the following information/items
as a complete proposal:

a) Qualifications and Experience:

a. Provide an organizational chart indicating which individuals or positions would have
knowledge of an agreement with the Institute, and the degree to which each person would
be responsible to an Institute account, including names of project managers and
construction superintendents. Include proof of required trade certifications.

b. Describe the offerors general experience in providing construction of the nature the
Institute seeks.

¢. Provide a list of all the offeror’s clients comparable to the Institute’s indicating length of
contract and the nature of each project. The Institute may contact and/or visit any of these
clients.

d. Provide a list of all clients lost within the last three years which includes: a) a contact name
and telephone number, b} length of contract and c}j reason for the loss.

b} Plan for providing services:
a. Provide a complete and detailed description of the offeror’'s methodology and plan for
providing the services described herein.
b. Describe the offeror’'s commitment to the Institute in terms of resources, personnel,
investment, etc.
Provide a list of the subcontractors the offeror would use to provide subcontracting.
d. Provide representation that the prices, terms, warranties and benefits specified in the

proposal are comparable to or better than the equivalent terms being offered by the
offeror to any present customer.
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PURCHASING MANUAL: This procurement is subject to the provisions of the Commonwealth of Virginia’s
Purchasing Manual for Institutions of Higher Education and Their Vendors and any revisions thereto,
which are hereby incorporated into this contract in their entirety. A copy of the manual is available for
review at the purchasing office. In addition, the manual may be accessed electronically at
https://vascupp.org/sites/vascupp/files/2020-08/hem.pdf or a copy can be obtained by calling the
Procurement Services at (540) 464-7323.

Tttt T QURTS: This solicitation and any resulting contract shall be governed in all
respects by the laws ot the Commonwealth of Virginia, without regard to its choice of law provisions,
and any litigation with respect thereto shall be brought in the circuit courts of the Commonwealth. The
agency and the contractor are encouraged to resolve any issues in controversy arising from the award
of the contract or any contractual dispute using Alternative Dispute Resolution (ADR) procedures (Code
of Virginia, § 2.2-4366). ADR procedures are described in Chapter 9 of the Vendors Manual. The
contractor shall comply with all applicable federal, state and local laws, rules and regulations.
ANTI-DISCRIMINATION: By submitting their (bids/proposals), (bidders/offerors) certify to the
Commonwealth that they will conform to the provisions of the Federal Civil Rights Act of 1364, as
amended, as well as the Virginia Fair Employment Contracting Act of 1975, as amended, where
applicable, the Virginians With Disabilities Act, the Americans With Disabilities Act and § 2.2-4311 of the
Virginia Public Procurement Act (VPPA). If the award is made to a faith-based organization, the
organization shall not discriminate against any recipient of goaods, services, or disbursements made
pursuant to the contract on the basis of the recipient’s religion, religious belief, refusal to participate in
a religious practice, or on the basis of race, age, color, gender sexual orientation, gender identity, or
national origin and shall be subject to the same rules as other organizations that contract with public
bodies to account for the use of the funds provided; however, if the faith-based organization segregates
public funds into separate accounts, only the accounts and programs funded with public funds shall be
subject to audit by the public body. (Code of Virginia, § 2.2-4343.1E).

In every contract over $10,000 the provisions in 1. and 2. below apply:
1. During the performance of this contract, the contractor agrees as follows:

s The contractor will not discriminate against any employee or applicant for employment
because of race, religion, color, sex, sexual orientation, gender identity, national origin,
age, disability, or any other basis prohibited by state law relating to discrimination in
employment, except where there is a bona fide occupational qualification reasonably
necessary to the normal operation of the contractor. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices setting
forth the provisions of this nondiscrimination clause.

e The contractor, in all solicitations or advertisements for employees placed by or on behalf
of the contractor, will state that such contractor is an equal opportunity employer.

* Notices, advertisements and solicitations placed in accordance with federal law, rule or
regulation shall be deemed sufficient for the purpose of meeting the requirements of this
section.

* Ifthe contractor employs more than five employees, the contractor shall (i) provide annual
training on the contractor's sexual harassment policy to all supervisors and employees
providing services in the Commonwealth, except such supervisors or employees that are
required to complete sexual harassment training provided by the Department of Human
Resource Management, and (ii) post the contractor's sexual harassment policy in (a) a
conspicuous public place in each building located in the Commonwealth that the
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tractor owns or leases for business purposes and (b) the contractor's employee
handbook.

* The requirements of these provisions 1. and 2. are a material part of the contract. If the
Contractor violates one of these provisions, the Commonwealth may terminate the
affected part of this contract for breach, or at its option, the whole contract. Violation of
one of these provisions may also result in debarment from State contracting regardless of
whether the specific contract is terminated.

e In accordance with Executive Order 61 (2017), a prohibition on discrimination by the
contractor, in its employment practices, subcontracting practices, and delivery of goods or
services, on the basis of race, sex, color, national origin, religion, sexual orientation, gender
identity, age, political affiliation, disability, or veteran status, is hereby incorporated in this
contract.

2.The contractor will include the provisions of 1. above in every subcontract or purchase order over
$10,000, so that the provisions will be binding upon each subcontractor or vendor.

ETHICS IN PUBLIC CONTRACTING: By submitting their (bids/proposals), (bidders/offerors) certify that
their (bids/proposals} are made without collusion or fraud and that they have not offered or received any
kickbacks or inducements from any other (bidder/offeror), supplier, manufacturer or subcontractor in
connection with their (bid/proposal), and that they have not conferred on any public employee having
official responsibility for this procurement transaction any payment, loan, subscription, advance, deposit
of money, services or anything of more than nominal value, present or promised, unless consideration of
substantially equal or greater value was exchanged

IMMIGRATION REFORM AND CONTROL ACT OF 1986: By entering into a written contract with the
Commonwealth of Virginia, the Contractor certifies that the Contractor does not, and shall not during the
performance B-2 of the contract for goods and services in the Commonwealth, knowingly employ an
unauthorized alien as defined in the federal Iimmigration Reform and Control Act of 1986.

DEBARMENT STATUS: By participating in this procurement, the vendor certifies that they are not
currently debarred by the Commonwealth of Virginia from submitting a response for the type of goods
and/or services covered by this solicitation. Vendor further certifies that they are not debarred from
filling any order or accepting any resulting order, or that they are an agent of any person or entity that
is currently debarred by the Commonwealth of Virginia.

If a vendor is created or used for the purpose of circumventing a debarment decision against another
vendor, the non-debarred vendor will be debarred for the same time period as the debarred vendor.

ANTITRUST: By entering into a contract, the contractor conveys, sells, assigns, and transfers to the
Commonwealth of Virginia all rights, title and interest in and to all causes of action it may now have or
hereafter acquire under the antitrust laws of the United States and the Commonwealth of Virginia,
relating to the particular goods or services purchased or acquired by the Commonwealth of Virginia under
said contract.

MANDATORY USE OF STATE FORM AND TERMS AND CONDITIONS FOR IFBs AND RFPs
Failure to submit a proposal on the official state form provided for that purpose may be a cause for
rejection of the proposal. Modification of or additions to the General Terms and Conditions of the

solicitation may be cause for rejection of the proposal; however, the Commonwealth reserves the right
to decide, on a case by case basis, in its sole discretion, whether to reject such a proposal
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CLARIFICAT 101 . _RMS: if any prospective (bidder/offeror) has questions about the specifications or

solicitation documents, the prospective (bidder/offeror) should contact the buyer whose name
appears on the face of the solicitation no later than 10 (ten) calendar days before the due date. Any
revisions to the solicitation will be made only by addendum issued by the buyer.

R NT.

|
a. Invoices for items ordered, delivered and accepted shall be submitted by the contractor directly
to the payment address shown on the purchase order/contract. All invoices shall show the state
contract number and/or purchase order number; social security number {for individual
contractors) or the federal employer identification number (for proprietorships, partnerships,
and corporations).

b.  Anypaymentterms requiring payment in less than 30 days will be regarded as requiring payment
30 days after invoice or delivery, whichever occurs last. This shall not affect offers of discounts
for payment in less than 30 days, however.

c.  All goods or services provided under this contract or purchase order, that are to be paid for with
public funds, shall be billed by the contractor at the contract price, regardless of which public
agency is being billed.

d. The following shall be deemed to be the date of payment: the date of postmark in all cases where
payment is made by mail, or when offset proceedings have been instituted as authorized under
the Virginia Debt Collection Act.

e. Unreasonable Charges. Under certain emergency procurements and for most time and material
purchases, final job costs cannot be accurately determined at the time orders are placed. In such
cases, contractors should be put on notice that final payment in full is contingent on a
determination of reasonableness with respect to all invoiced charges. Charges which appear to
be unreascnable will be resolved in accordance with Code of Virginia, § 2.2-4363 and -4364.
Upon determining that invoiced charges are not reasonable, the Commonwealth shall notify the
contractor of defects or improprieties in invoices within fifteen (15) days as required in Code of
Virginio, § 2.2-4351.,. The provisions of this section do not relieve an agency of its prompt
payment obligations with respect to those charges which are not in dispute (Code of Virginia, §
2.2-4363}.

b. To “ - Intractors:

a.  Within seven (7) days of the contractor’s receipt of payment from the Commonwealth, a
contractor awarded a contract under this solicitation is hereby obligated:

(1) To pay the subcontractor(s) for the proportionate share of the payment received for work
performed by the subcontractor(s) under the contract; or

(2) To notify the agency and the subcontractor(s), in writing, of the contractor’s intention to
withhold payment and the reason.

b.  The contractor is obligated to pay the subcontractor(s) interest at the rate of one percent per
month {unless otherwise provided under the terms of the contract) on all amounts owed by the
contractor that remain unpaid seven (7) days following receipt of payment from the
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Commonwealth, except for amounts withheld as stated in (2) above. The date of mailing of any
pa 't by U.S. Mail is deemed ta be payment to the addressee. These provisions apply to
each sub-tier contractor performing under the primary contract. A contractor’s obligation to
pay an interest charge to a subcontractor may not be construed to be an obligation of the
Commonwealth.

C.Each prime contractor who wins an award in which provision of a SWaM procurement plan is a
condition to the award, shall deliver to the contracting agency or institution, on or before request for
final payment, evidence and certification of caompliance {subject only to insubstantial shortfalls and
to shortfalls arising from subcontractor defauit) with the SWaM procurement plan. Final payment
under the contract in question may be withheld until such certification is delivered and, if necessary,
confirmed by the agency or institution, or other appropriate penalties may be assessed in lieu of
withholding such payment.

d. The Commonwealth of Virginia encourages contractors and subcontractors to accept
electronic and credit card payments.

PRECEDENCE OF TERMS: The following General Terms and Conditions VENDORS MANUAL, APPLICABLE
LAWS AND COURTS, ANTI-DISCRIMINATION, ETHICS IN PUBLIC CONTRACTING, IMMIGRATION REFORM
AND CONTROL ACT OF 1986, DEBARMENT STATUS, ANTITRUST, MANDATORY USE OF STATE FORM AND
TERMS AND CONDITIONS, CLARIFICATION OF TERMS, PAYMENT shall apply in all instances. in the event
there is a conflict between any of the other General Terms and Conditions and any Special Terms and
Conditions in this solicitation, the Special Terms and Conditions shall apply.

QUALIFICATIONS OF ({BIDDERS/OFFERORS): The Commonwealth may make such reasonable
investigations as deemed proper and necessary to determine the ability of the (bidder/offeror) to
perform the services/furnish the goods and the (bidder/offeror) shall furnish to the Commonwealth all
such information and data for this purpose as may be requested. The Commonwealth reserves the right
to inspect (bidder’'s/offeror’s} physical facilities prior to award to satisfy questions regarding the
(bidder’'s/offeror’s) capabilities. The Commonwealth further reserves the right to reject any
(bid/proposal} if the evidence submitted by, or investigations of, such (bidder/offeror) fails to satisfy the
Commonwealth that such (bidder/offeror) is properly gualified to carry out the obligations of the
contract and to provide the services and/or furnish the goods contemplated therein.

. TESTING AND INSPECTION: The Commonwealth reserves the right to conduct any test/inspection it may
deem advisable to assure goods and services conform to the specifications.

ASSIGNMENT OF CONTRACT: A contract shall not be assignable by the contractor in whole or in part
without the written consent of the Commonwealth.

CHANGES TO THE CONTRACT: Changes can be made to the contract in any of the foliowing ways:

1. The parties may agree in writing to modify the scope of the contract. Any additional goods or
services to be provided shall be of a sort that is ancillary to the contract goods or services, or within
the same broad product or service categories as were included in the contract award. Any increase
or decrease in the price of the contract resulting from such modification shall be agreed to by the
parties as a part of their written agreement to modify the scope of the contract.

2. The Purchasing Agency may order changes within the general scope of the contract at any time by
written notice to the contractor. Changes within the scope of the contract include, but are not
limited to, things such as services to be performed, the method of packing or shipment, and the
place of delivery or installation. The contractor shall comply with the notice upon receipt, unless
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the contractor intends to claim an adjustment to compensation, schedule, or other contractual
impact that would be caused by complying with such notice, in which case the contractor shall, in
writing, promptly notify the Purchasing Agency of the adjustment to be sought, and before
proceeding to comply with the notice, shall await the Purchasing Agency's written decision
affirming, modifying, or revoking the prior written notice. If the Purchasing Agency decides to issue
a notice that requires an adjustment to compensation, the contractor shall be compensated for
any additional costs incurred as the result of such order and shall give the Purchasing Agency a
credit for any savings. Said compensation shall be determined by one of the following methods:

e By mutual agreement between the parties in writing; or

e By agreeing upon a unit price or using a unit price set forth in the contract, if the work to
be done can be expressed in units, and the contractor accounts for the number of units of
work performed, subject to the Purchasing Agency’s right to audit the contractor’s records
and/or to determine the correct number of units independently; or

* By ordering the contractor to proceed with the work and keep a record of all costs incurred
and savings realized. A markup for overhead and profit may be allowed if provided by the
contract. The same markup shall be used for determining a decrease in price as the resuit
of savings realized. The contractor shall present the Purchasing Agency with all vouchers
and records of expenses incurred and savings realized. The Purchasing Agency shall have
the right to audit the records of the contractor as it deems necessary to determine costs or
savings. Any claim for an adjustment in price under this provision must be asserted by
written notice to the Purchasing Agency within thirty (30} days from the date of receipt of
the written order from the Purchasing Agency. If the parties fail to agree on an amount of
adjustment, the question of an increase or decrease in the contract price or time for
performance shall be resolved in accordance with the procedures for resolving disputes
provided by the Disputes Clause of this contract or, if there is none, in accordance with the
disputes provisions of the Commonwealth of Virginia Vendors Manual. Neither the
existence of a claim nor a dispute resolution process, litigation or any other provision of
this contract shall excuse the contractor from promptly complying with the changes
ordered by the Purchasing Agency or with the performance of the contract generally.

DEFAULT: In case of failure to deliver goods or services in accordance with the contract terms and
conditions, the Commonwealth, after due oral or written notice, may procure them from other sources
and hold the contractor responsible for any resulting additional purchase and administrative costs. This
remedy shall be in addition to any other remedies which the Commonwealth mayhave.

TAXES: Sales to the Commonwealth of Virginia are normally exempt from State sales tax. State sales and
use tax certificates of exemption, Form ST-12, will be issued upon request. Deliveries against this
contract shall usually be free of Federal excise and transportation taxes. The Commonwealth’s excise tax
exemption registration number is 54-73-0076K.

If sales or deliveries against the contract are not exempt, the contractor shall be responsible for the
payment of such taxes unless the tax law specifically imposes the tax upon the buying entity and
prohibits the contractor from offering a tax-included price.

USE OF BRAND NAMES: Unless otherwise provided in this solicitation, the name of a certain brand, make
or manufacturer does not restrict {bidders/offerors) to the specific brand, make or manufacturer
named, but conveys the general style, type, character, and quality of the article desired. Any article which
the public body, in its sole discretion, determines to be the equivalent of that specified, considering
quality, workmanship, economy of operation, and suitability for the purpose intended, shall be
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accepted. The (bidder/offeror) is responsible to clearly and specifically identify the product being
offered and to provide sufficient descriptive literature, catalog cuts and technical detail to enable the
Commonwealth to determine if the product offered meets the requirements of the solicitation. This is
required even if offering the exact brand, make or manufacturer specified. Normally in competitive
sealed bidding only the information furnished with the bid will be considered in the evaluation. Failure
to furnish adequate data for evaluation purposes may result in declaring a bid nonresponsive. Unless
the (bidder/offeror) clearly indicates in its (bid/proposal) that the product offered is an equivalent
product, such (bid/proposal) will be considered to offer the brand name product referenced in the
solicitation.

S.  TRANSPORTATION AND PACKAGING: By submitting their (bids/proposals), all {bidders/offerors) certify
and warrant that the price offered for FOB destination includes only the actual freight rate costs at the
lowest and best rate and is based upon the actual weight of the goods to be shipped. Except as otherwise
specified herein, standard commercial packaging, packing and shipping containers shall be used. All
shipping containers shall be legibly marked or labeled on the outside with purchase order number,
commodity description, and quantity.

T. INSURANCE: By signing and submitting a bid or proposal under this solicitation, the bidder or offeror
certifies that if awarded the contract, it will have the following insurance coverage at the time the
contract is awarded. For construction contracts, if any subcontractors are involved, the subcontractor
will have workers’ compensation insurance in accordance with §§ 2.2-4332 and 65.2-800 et seq. of the
Code of Virginia. The bidder or offeror further certifies that the contractor and any subcontractors will
maintain these insurance coverage during the entire term of the contract and that all insurance
coverage will be provided by insurance companies authorized to sell insurance in Virginia by the Virginia
State Corporation Commission.

MINIMUM INSURANCE COVERAGES AND LIMITS REQUIRED FOR MOST CONTRACTS:

1. Workers’ Compensation - Statutory requirements and benefits. Coverage is compulsory for employers of
three or more employees, to include the employer. Contractors who fail to notify the Commonwealth of
increases in the number of employees that change their workers’ compensation requirements under the
Code of Virginia during the course of the contract shall be in noncompliance with the contract.

2. Employer’s Liability - $100,000.

3. Commercial General Liability - $1,000,000 per occurrence and $200,000 in the aggregate. Commercial
General Liability is to include bodily injury and property damage, personal injury and advertising injury,
products and completed operations coverage. The Commonwealth of Virginia must be named as an
additional insured and so endorsed on the policy.

4. Automobile Liability - $1,000,000 combined single limit. (Required only if a motor vehicle not owned by
the Commonwealth is to be used in the contract. Contractor must assure that the required coverage is

maintained by the Contractor (or third party owner of such motor vehicle.))

NOTE: In addition, various Professional Liability/Errors and Omissions coverage is required for the

following:
Profession/Service Limits
Accounting $1,000,000 per occurrence, $3,000,000 aggregate
Architecture $2,000,000 per occurrence, $6,000,000 aggregate
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Asbestos | ign, Inspection or Abatement Contractors $1,000,000 per occurrence, $3,000,000 aggregate
I Ith Care Practitioner (to include Dentists, Licensed

Dental Hygienists, Optometrists, Registered or Licensed Dental

Hygienists, Optometrists, Registered or Licensed Practical Nurses,

Pharmacists, Physicians, Podiatrists, Chiropractors, Physical

Therapists, Physical Therapist Assistants, Clinical Psychologists,

Clinical Social Workers, Professional Counselors,

Hospitals, or Health Maintenance

Organizations.)

https://law.lis.virginia.gov/vacode/title8.01/chapter21.1/section8.01-

581.15/

Insurance/Risk Management $1,000,000 per occurrence, 53,000,000 aggregate
Landscape Architecture $1,000,000 per occurrence, $1,000,000 aggregate
Legal $1,000,000 per occurrence, 55,000,000 aggregate
Professional Engineer $2,000,000 per occurrence, $6,000,000 aggregate
Surveying $1,000,000 per occurrence, $1,000,000 aggregate

U. ANNOUNCEMENT OF AWARD: Upon the award or the announcement of the decision to award a
contract over $50,000, as a result of this procurement, Virginia Military Institute will publicly post such
notice on the DGS/DPS eVA web site (www.eva.virginia.gov) for a minimum of 10days.

V. DRUG-FREE WORKPLACE: Applicable for all contracts for $10,000:

During the performance of this contract, the contractor agrees to (i) provide a drug-free workplace for
the contractor's employees; (ii) post in conspicuous places, available to employees and applicants for
employment, a statement notifying employees that the unlawful manufacture, sale, distribution,
dispensation, possession, or use of a controlled substance or marijuana is prohibited in the contractor's
workplace and specifying the actions that will be taken against employees for violations of such
prohibition; (iii) state in all solicitations or advertisements for employees placed by or on behalf of the
contractor that the contractor maintains a drug-free workplace; and (iv} include the provisions of the
foregoing clauses in every subcontract or purchase order of over $10,000, so that the provisions will be
binding upon each subcontractor or vendor.

For the purposes of this section, “drug-free workplace” means a site for the performance of work done
in connection with a specific contract awarded to a contractor, the employees of whom are prohibited
from engaging in the unlawful manufacture, sale, distribution, dispensation, possession or use of any
controlled substance or marijuana during the performance of the contract.

W. NONDISCRIMINATION OF CONTRACTORS: A bidder, offeror, or contractor shall not be discriminated
against in the solicitation or award of this contract because of race, religion, color, sex, sexual orientation,
gender identity, national origin, age, disability, faith-based organizational status, any other basis
prohibited by state law relatingto discrimination in employment or because the bidder or offeror
employs ex-offenders unless the state agency, department or institution has made a written
determination that employing ex-offenders on the specific contract is not in its best interest. If the
award of this contract is made to a faith-based organization and an individual, who applies for or
receives goods, services, or disbursements provided pursuant to this contract objects to the religious
character of the faith-based organization from which the individual receives or would receive the goods,
services, or disbursements, the public body shall offer the individual, within a reasonable period of time
after the date of his objection, access to equivalent goods, services, or disbursements from an
alternative provider.
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X. eVA BUSINESS-TO-GOVERNMENT VENDOR REGISTRATION, CONTRACTS, AND ORDERS: The eVA
Internet electronic procurement solution, web site portal www.eVA.virginia.gov, streamlines and
automates government purchasing activities in the Commonwealth. The eVA portal is the gateway
for vendors to conduct business with state agencies and public bodies. All vendors desiring to provide
goods and/or services to the Commonwealth shall participate in the eVA Internet e- procurement
solution by completing the free eVA Vendor Registration. All bidders or offerors must register in eVA
and pay the Vendor Transaction Fees specified below; failure to register will result in the bid/proposal
being rejected.

Vendor transaction fees are determined by the date the original purchase order is issued and the current
fees are as follows:

a. For ordersissued July 1, 2014, and after, the Vendor Transaction Feeis:
(i) DSBSD-certified Small Businesses: 1%, capped at $500 per order.
(ii) Businesses that are not DSBSD-certified Small Businesses: 1%, capped at $1,500 per order.

b. Refer to Special Term and Condition “eVA QOrders and Contracts” to identify the number of purchase orders
that will be issued as a result of this solicitation/contract with the eVA transaction fee specified above
assessed for each order.

For orders issued prior to July 1, 2014, the vendor transaction fees can be found at www.eVA.virginia.gov.

The specified vendor transaction fee will be invoiced, by the Commonwealth of Virginia Department of
General Services, typically within 30 days of the order issue date. Any adjustments (increases/decreases) will
be handled through purchase order changes.

Y. AVAILABILITY OF FUNDS: It is understood and agreed between the parties herein that the agency shall
be bound hereunder only to the extent of the funds available, or which may hereafter become available
for the purpose of this agreement.

Z. SET-ASIDES IN ACCORDANCE WITH THE SMALL BUSINESS ENHANCEMENT AWRD PRIORITY: This
solicitation is set-aside for DSBSD-certified micro businesses or small businesses when designated as
“Micro Business Set-Aside Priority” or Small Business Set-Aside Priority” accordingly in the solicitation.
DSBSD-certified micro businesses or small businesses also includes DSBSD-certified women-owned and
minority-owned businesses when they have received the DSBSD small business certification. For
purposes of award, bidders/offerors shall be deemed micro businesses or small businesses if and only
if they are certified as such by DSBSD on the due date for receipt of bids/proposals.

AA. BID PRICE CURRENCY: Unless stated otherwise in the solicitation, bidders/offerors shall state bid/offer
prices in US dollars.

BB. AUTHORIZATION TO CONDUCT BUSINESS IN THE COMMONWEALTH: A contractor organized as a stock
or nonstock corporation, limited liability company, business trust, or limited partnership or registered
as a registered limited liability partnership shall be authorized to transact business in the
Commonwealth as a domestic or foreign business entity if so required by Title 13.1 or Title 50 of the
Code of Virginia or as otherwise required by law. Any business entity described above that enters into a
contract with a public body pursuant to the Virginia Public Procurement Act shall not allow its existence
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to lapse or its certificate ~ authority or registration to transact business in the Commonwealth, if so

juired under Title 13.1 or Title 50, to be revoked or cancelled at any time during the term of the
contract. A public body may void any contract with a business entity if the business entity fails to remain
in compliance with the provisions of this section.

CC. CIVILITY IN STATE WORKPLACES: The contractor shall take all reasonable steps to ensure that no
individual, while performing work on behalf of the contractor or any subcontractor in connection with
this agreement (each, a “Contract Worker”), shall engage in 1) harassment {(including sexual
harassment), bullying, cyber-bullying, or threatening or violent conduct, or 2) discriminatory behavior
on the basis of race, sex, color, national origin, religious belief, sexual orientation, gender identity or
expression, age, political affiliation, veteran status, or disability.

The contractor shall provide each Contract Waorker with a copy of this Section and will require Contract
Workers to participate in agency training on civility in the State workplace if contractor’s (and any
subcontractor’s) regular mandatory training programs do not already encompass equivalent or greater
expectations. Upon reguest, the contractor shall provide documentation that each Contract Worker has
received such training.

For purposes of this Section, “State workplace” includes any location, permanent or temporary, where a
Commonwealth employee performs any work-related duty or is representing his or her agency, as well as
surrounding perimeters, parking lots, outside meeting locations, and means of travel to and from these
locations. Communications are deemed to occur in a State workplace if the Contract Worker reasonably
should know that the phone number, email, or other method of communication is associated with a State
workplace or is associated with a person who is a State employee.

The Commonwealth of Virginia may require, at its sole discretion, the removal and replacement of any
Contract Worker who the Commonwealth reasonably believes to have violated this Section.

This Section creates obligations solely on the part of the contractor. Employees or other third parties may
benefit incidentally from this Section and from training materials or other communications distributed on
this topic , but the Parties to this agreement intend this Section to be enforceable solely by the
Commonwealth and not by employees or other third parties.

******************END GENERALTERMS AND COND‘TIONS******************

c—— VCONI

1. " T/ERTIT'™'7:In the event a contract is awarded for supplies, equipment, or services resulting from
this response, no indication of such sales or services to Virginia Military Institute will be usedin product
literature oradvertising. The contractor shall not state inany of its advertising or product literature that
Virginia Military Institute has purchased or uses any of its products or services, and the contractor
shall not Virginia Military Institute in any client list in advertising and promotional materials.

2. ADDITIONAL GOODS AND SERVICES: The Institute may acquire other goods or services that the
supplier provides than those specifically solicited. The Institute reserves the right, subject to mutual
agreement, for the Contractor to provide additional goods and/or services under the same pricing,
terms, andconditionsand to make madifications or enhancements to the existing goods and services.
Such additional goods and services may include other products, components, accessories,
subsystems, or related services that are newly introduced during the term of this Agreement. Such
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additional goods and services will be provided to the Institute at favored nations pricing, terms, and
conditions.

ASBESTOS: Whenever and wherever during the course of performing any work under this contract,
the contractor discovers the presence of asbestos or suspects that asbestos is present, he shall stop
the work immediately, secure the area, notify the building owner and await positive identification
of the suspect material. During the downtime in such a case, the contractor shall not disturb any
surrounding surfaces but shall protect the area with suitable dust covers. inthe event the contractor
is delayed due to the discovery of asbestos or suspected asbestos, then a mutually agreed extension
of time to perform the work shall be allowed the contractor but without additional compensation
due to the timeextension.

AS BUILT DRAWINGS: The contractor shall provide the Commonwealth a clean set of reproducible “as
built” drawings and wiring diagrams, marked to record all changes made during installation or
construction. The contractor shall also provide the Commonwealth with maintenance manuals,
parts lists and a copy of all warranties for all equipment. All “as built” drawings and wiring diagrams,
maintenance manuals, parts lists and warranties shall be delivered to the Commonwealth upon
completion of the work and prior to final payment.

***)T: The Contractor hereby agrees to retain all books, records, systems, and other documents relative
tothis contract for five (5) years after final payment, or until audited by the Commonwealth of Virginia,
whichever is sooner. The Commonwealth of Virginia, its authorized agents, and/or State auditors shall
have full access to and the right to examine any of said materials during said period.

CANTTIYATION OF CONT "7 Virginia Military Institute reserves the right to cancel and terminate any
resuiting contract, in part or in whole, without penalty, upon 60 days written notice to the contractor.
In the event the initial contract period is for more than 12 months, the resulting contract may be
terminated by either party, without penalty, after the initial 12 months of the contract period upon 60
days written noticetothe otherp . Any contract cancellation notice shall not relieve the contractor of
the obligation to deliver and/or perform on all outstanding orders issued prior to the effective date of
cancellation.

CONTRACTOR/SUBCONTRACTOR LICENSE REQUIREMENT: By my signature on this solicitation, |
certify that this firm/individual and subcontractor are properly licensed for providing the
goods/services specified.

CONTP*~™™" n77ISTPATIN: If a contract for construction, removal, repair or improvement of a
building or other real property is for one hundred and twenty thousand doliars ($120,000) or more, or
if the total value of all such contracts undertaken by offeror within any 12-month period is seven
hundred and fifty thousand dollars {$750,000) or more, the offeror is required under Title 54.1-1100,
Code of Virginia (1950), as amended, to be licensed by the State Board of Contractors a “CLASS A
CONTRACTOR.” If such a contract is for ten thousand doliars ($10,000) or more but less than one
hundred and twenty thousand dollars ($120,000), or if the total value of all such contracts
undertaken by offeror within any 12-month period is between one hundred and fifty thousand
dollars (5150,000) and seven hundred and fifty thousand dollars (5750,000) or more, the offeror is
required to be licensed as a “CLASS B CONTRACTOR.” If such a contract is for one- thousand dollars
($1,000) or more but fess than ten thousand dollars ($10,000), or if the contractor does less than
$150,000 in business in a 12-month period, the offeror is required to be licensed as a “CLASS C
CONTRACTOR.” The board shall require a master tradesmen license as a condition of licensure for
electrical, plumbing and heating, ventilation and air conditioning contractors. The bidder/offeror
shall place on the outside of the envelope containing the bid/proposal and shall place in the
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bid/proposal over his signature whichever of the following notations is appropriate, inserting his

contractor license number:
Licensed Class A Virginia Contractor No.
Licensed Class B Virginia Contractor No. Specialty
Licensed Class C Virginia Contractor No. Specialty

2705162244 Specialty  Heavy Highway

If the bidder/offeror shall fail to provide this information on his bid/proposal or on the envelope containing the
bid/proposal and shall fail to promptly provide said contractor license number to the Commonwealth in
writing when requested to do so before or after the opening of bid/proposals, he shall be deemed to be in
violation of § 54.1-1115 of the Code of Virginia (1950}, as amended, and his bid/proposal will not be
considered.

If the bidder/offeror shall fail to obtain the required license prior to submission of his bid/proposal, the
bid/proposal shall not be considered.

9. CONTF*"™)EF~ 77 ~_TO MATERIALS: No materials or supplies for the work shall be purchased by
the contractor or by any subcontractor subject to any chattel mortgage or under a conditional sales
or other agreement by which aninterest is retained by the seller. The contractor warrants that he has
cleartitle to all materials and supplies for which he invoices for payment.

10. DELIVERY AND STORAGE: It shall be the responsibility of the contractor to make all arrangements for
delivery, unioading, receiving and storing materials in the building during installation. The owner will
not assume any responsibility for receiving these shipments. Contractor shall check with the owner
and make necessary arrangements for security and storage space in the building during installation.

11. EXCAVATION PERMIT: No digging, boring, or post driving is allowed on Institute property without prior
written approval of the Physical Plant Engineering Office and the IT Office. Approval requires obtaining a
VM Excavation Permit with signatures from both offices a minimum of five days prior to excavation.
The Permit(s) must be available for inspection at the job site during the excavation process. Failure to
comply with these requirements will result in work shutdown, repair of damages by the Contractor, and
may resultin afine, contracttermination, and/or default.

12. FIt*=* "*"""ECTION: At the conclusion of the work, the contractor shall demonstrate to the authorized
owner's representative that the work is fully operationalandin compliance with contract specifications
and codes. Any deficiencies shall be promptly and permanently corrected by the contractor at the
contractor’s sole expense prior to final acceptance of the work.

13. [ TN Contractor agrees to indemnify, defend and hold harmless the Commonwealth of
Virginia, 1ts ofticers, agents, and employees from any claims, damages and actions of any kind or nature,
whetheratlaw or in equity, arising from or caused by the use of any materials, goods, or equipment
of any kind or nature furnished by the contractor/any services of any kind or nature furnished by the
contractor, provided that such liability is not attributable to the sole negligence of the using agency or
to failure of the using agency to use the materials, goods, or equipment in the manner already and
permanently described by the contractor on the materials, goods or equipment delivered.

14, INSPECTION OF JOB SITE: My signature on this solicitation constitutes certification that | have
inspected the job site and am aware of the conditions under which the work must be accomplished.
Claims, as a result of failure to inspect the job site, will not be considered by the Commonwealth.

15. KEYS: If the Contractoris given keys for this project, itis the Contractor's responsibility to return the keys
when the contract is terminated, as well as for the safekeeping of the keys during the contract
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16.

17.

18.

15.

period. ...e Contractor shall not loan or duplicate the keys. In the event the Contractor loses the keys,
theywillbe charged for the replacement of the keys and any locks which are rekeyed orreplaced.

LATE RESPONSES: To be considered for selection, responses must be received by the issuing office by
the designated date and hour. The official time used in the receipt of responses is that time on the
automatic time stamp machine intheissuing office. Responsesreceived intheissuingoffice  erthe date
and hour designated are automatically non-responsive and will not be considered. The Institute is not
responsible for delays in the delivery of mail by the U.S. Postal Service, private couriers, or the Post Mail
system. Itisthe sole responsibility of the Offeror to ensure that its response reaches the issuing office by
the designated date and hour.

MAINTEN AT **ANUALS: The contractor shall provide with each piece of equipment an operations
and maintenance manual with wiring diagrams, parts list, and a copy of all warranties.

~OTTATING VEE 7™ ZS ON Vi-—i-#- » -y Institute Post: Operating vehicles on sidewalks, plazas, and
areas heavily used by pedestrians is pronibited. In the unlikely event a driver should find it necessary to
drive on Virginia Military Institute sidewalks, plazas, and areas heavily used by pedestrians, the driver
must yield to pedestrians. For a complete list of parking regulations, please go to w = mi.eduy; or to
acquire a service representative parking permit, contact Parking Services at 540-464-7U1/. The safety of
ourstudents, facultyand staff is of paramount importance to us. Accordingly, violators may be charged.

OWNER’S RIGHT TO TERMINATE THE CONTRACT FOR CAUSE:

If the contractor should be adjudged as bankrupt, or if he should make a general assignment for the
benefit of his creditors, or if a receiver should be appointed on account of his insolvency, the owner
may terminate the contract. If the contractor should persistently or repeatedly refuse or should fail,
except in cases for which extension of time is provided, to supply enough properly skilled workmen
or proper materials, or if he should fail to make prompt payment to subcontractors or suppliers of
materialorlabor, or persistently disregards laws, ordinances, or the written instructions of the owner,
or otherwise be guilty of a substantial violation of any provision of the contract, then the owner may
terminate the contract.

Prior to termination of the contract, the owner shall give the contractor and his surety ten

(10) calendar day’s written notice, during which the contractor and/or his surety may rectify the cause
of the termination. If rectified to the satisfaction of the owner within said ten (10) days, the owner
may rescind its notice of termination. If it does not, the termination for cause shall become effective
at the end of the ten-day (10) notice period. In the alternative, the owner may postpone the effective
date of the termination notice, at its sole discretion, if it should receive reassurances from the
contractor and/or its surety that the causes of termination will be remedied in a time and manner,
which the owner finds acceptable. If at any time more than ten (10) days after the notice of
termination, the owner determines that contractor and/or its surety has not or is not likely to rectify
the causes of termination in an acceptable manner or within the time allowed, then the owner may
immediately terminate the contract for cause by giving written notice to the contractor and its
surety. In no event shall termination for cause terminate the obligations of the contractor’s surety
on its payment and performance bonds.

Notice of terminations, whether initial or given after a period of postponement, may be served upon
the contractor and the surety by mail or any other means at their last known places of business in
Virginia or elsewhere, by delivery to any officer or management/supervisory employee of either
wherever they may be found, or, if no such officer, employee or place of business is known or can be
found by reasonable inquiry within three (3) days, by posting the notice at the job site. Failure to
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otherwise as required bylaw.

4. The contractor expressly und  kes, either directly or through his subcontractor(s), before final
payment, to remove all surplus material, false work, temporary structures, including
foundations thereof, plants of any ¢  cription and debris of every nature resuiting from his
operations and to put the site in a neat, orderly condition; to thoroughly ¢ in and leave
reasonably dust free all finished surfaces including all equipment, piping, etc., on the interior
of all buildings included in the contract; and to thoroughly clean all glass installed under the
contract including the removal of all paint and mortar splatters and other defacements. Ifa
contractor fails to clean up at the completion of the work, the owner may do so and charge
for costs thereof to the contractor.

S. During and at completion of the work, the contractor shall prevent site soil erosion, the runoffof silt
and/or debris carrying water from the site, and the blowing of debris off the site in accordance with
the applicable requirements and standards of the Virginia Erosion and Sediment Control Handbook,
latest edition, and of the contractdocuments.

6. The contractor shall not operate or disturb the setting of any valves, switches or electrical
equipment on the service lines to the building except by proper previous arrangement with the
owner. The contractor shall give ample advance notice of the need for cut-offs, which will be
scheduled at the convenience of the owner.

28. tmem 7Y (COMMERCIAL): The contractor agrees that the goods or services furnished
under any award resulting from this solicitation shall be covered by the most favorable commercial
warranties the contractor gives any customer for such goods or services and that the rights and
remedies provided therein are in addition to and do not limit those available to the Commonwealth
by any other clause of this solicitation and rights and remedies permitted under applicable law. A
copy of this warranty should be furnished with the bid/proposal.

29. WORK """ DAMAGES: Any damage to existing utilities, equipment or finished surfaces resulting
from the performance of this contract shall be repaired to the Commonwealth’s satisfaction at the
contracl s expense.

E. PRE-PROPOSAL' [FEP"™7E:

The Institute will not be holding a pre-proposal conference for this enroliment.

F. METHOD OF PAYMENT: The Institute will authorize payment to the contractor after receiving satisfactory
service and receipt of the contractor’s correct invoice for services rendered. The documents shall
include the contract number, purchase order number and work order number. Invoices must
correspond with contract prices. Unless specified otherwise in a purchase order change form or a
contract modification agreement, invoices shall be submitted ELECTRONICALLY to

N p—

Jok: mi.edy

2se  juirements are in addition to and independent from any other invoice requirements contained
within this contract.

G. ADDENDUM:
Any ADDENDUM issued for this solicitation may be accessed at http://www.eva.virginia.gov under the VBO.

Because a paper copy of the addendum will not be mailed to you, we encourage you to check the web site
regularly.
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TonTeACT ADMINISTRATION:

Eric Schwartz, Deputy Director for Physical Plant and Facilities, at Virginia Military Institute or qualified
designee, shall be identified as the Contract Administrator and shall use all powers under the contract to
enforce its faithful performance.

The Contract Administrator, or gualified ¢  ignee, shall determine the amount, quantity, acceptability,
fitness of all aspects of the services and shall decide all other questions in connection with the services. The
Contract Administrator, or gualified designee, shall not have authority to approve changes in the services
which alter the concept or which call for an extension of time for this contract. Any modifications made
must be authorized by Virginia Military Institute’s Procurement Services through a written amendment to
the contract.
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ATTACHMENT B RFP# V211-24-030-1
CONFLICT OF INTEREST STATEMENT

Ensure that the salicitation is thoroughly read and completed. Complete, sign and return the information requested below
with your proposal. FAILURE TO FURNISH THIS DATA MAY RESULT IN REJECTING YOUR PROPOSAL.

NAME: J+M Infrastructure, LLC
CITY/STATE: Lyn?burg, VA 24502

TELEPHONENUMBER  4R4-317-0451  + 4 3Y-99/-0097

FEDERAL ID NUMBER (FIN): 81-3928263

THE ABOVE FIRM IS A: (CHECK, AS APPLICABLE)

(¥ SMALL BUSINESS () INDIVIDUAL BUSINESS
() WOMAN-OWNED BUSINESS () SOLE PROPRIETORSHIP
() MINORITY-OWNED BUSINESS () PARTNERSHIP
() SHELTERED WORKSHOP () CORPORATION

RELATIONSHIP WITH THE COLLEGE OF VIRGINIA:

IS ANY MEMBER OF THE FIRM AN EMPLOYEE OF THE COMMONWEALTH OF VIRGINIA WHO HAS A PERSONAL INTEREST IN
THIS CONTRACT PURSUANT TO THE CODE OF VIRGINIA, SECTION 2.1-639.1-639.24? { ) YES §J NO

IF YES, EXPLAIN:

/ 7 Z i 11/15/2024

DATE

Please tell us how you received this solicitation:
{ ) It was mailed to you directly.
{ ) Yourequested a copy through the Virginia Business Opportunities.

() You obtained a copy from the Virginia Department of Small Business and Supplier Diversity

‘;(] Other(please specify) eVA Leads email
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ATTACHMENT E RFQ# V211-24-030-1
Small Business Certification

Definitions

7" Busin “Small business " means an independently owned and operated business which, together with affiliates,
has 250 or fewer employees, or average annual gross receipts of $10 million or less averaged over the previous three
years. Note: This shall not exclude SBSD-certified women- and minority-owned businesses when they have received
SBSD small business certification.

Women-Owned Business: Women-owned business means a business concern that is at least 51% owned by one or more
women who are citizens of the United States or non-citizens who are in full compliance with United States immigration law,
or in the case of a corporation, partnership or limited liability company or other entity, at least 51% of the equity
ownership interest is owned by one or more women who are citizens of the United States or non-citizens who are in full
compliance with United States immigration law, and both the management and daily business operations are controlled by
one ormorewomen who are citizens of the United States or non-citizens who are in full compliance with the United States
immigration law.

Minority-Owned Business: Minority-owned business means a business concern that is at least 51% owned by one or more
minority individuals or in the case of a corporation, partnership or limited liability company or other entity, at least 51% of
the equity ownership interest in the corporation, partnership, or limited liability company or other entity is owned by oneor
more minority individuals and both the management and daily business operations are controlled by one or more minority
individuals.

t be T Tom "t ™Mo Tapartmentof "™ --sandSupplier Diversity
of the solicitation to parucipale in ine Swam program. Cel lications are avail "'
linia.gov.

Offeror Name: Jacob Beasley

Heidi Robinette
Preparer Name: Date: 11/15/2024

Instructions
A. Businesses certified by the Department of Small Business and Supplier Diversity (SBSD) as a small business
must complete Section A of this form.
Section A
CERTIFICATION TYPE (check only one below):
X Small Business
Small and Women-owned Business
Smalf and Minority-owned Business

2705162244 1/27/2017

Certification number: Certification Date:

Expiration Date: 08/31/2025

NOTE: It is your responsibility to ensure that your certification is renewed and does not lapse. Should your certification
expire, you will no longer be eligible to receive awards under this contract.
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- ==ns~ I AnKiip ticane~ Numk 12705162244

License Details

Name JAND M INFRASTRUCTURE LLC
License Number 2705162244
License Description Contractor
Firm Type LLC - Limited Liability Company
Rank 1 Class A
Address 403 5TH STREET, LYNCHBURG, VA 24502
Specialties?  Highway / Heavy (H/H)
Initial Certification Date 2017-01-27
Expiration Date 2025-08-31

1 Refer to the Statutory Definitions (hitp:/law.lis.virginia.gov/vacode/title54.1/chapter11/section54.1-1100/)
for descriptions of the rank or cli i of lii  1se (A, B, or C) that determines the monetary limits on
contracts/projects.

2 Refer to the Classification Definitions
(https://law.lis.virginia.gov/admincode/titie 18/agency50/chapter22/section20/) and Specialty Definitions
(https://law.lis.virginia.gov/admincode/titie 18/agency50/chapter22/section30/) for detailed definitions of
tt eclk ificatioo and specialties.

The data located on this website are not the public records of the Department of Professional and Occupational
Regulation (DPOR). All public records are physically located at DPOR's Public Records Section: 9960 Mayland
Drive, Suite 400, Richmond, VA 23233. While DPOR works to ensure the accuracy of the data provided online, the
data available on these pages are updated routinely but may not be up to date at all times (due to document
processing delays, technical maintenance, etc.).

DPOR assumes no liability for any errors, omissions, or inaccuracies in the information provided or for any reliance
on data provided online. While DPOR has attempted to ensure that the data contained herein are accurate and
reflect the status of its regulants, DPC. . makes no warranties, expressed or implied, concerning the accuracy,
comple 1ess, reliability, or suitability of tr a. If discrepancies or errors are discovered, please inform DPOR
so that appropriate action may be taken.

DPOR License Lookup build 1,467 (built 2023-02-27 11:28:50).





